STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE  07/11/00 I N CONTRA COSTA AND SOLANO COUNTI ES 07/ 12/ 00
CONTRACT NUMBER 04- 249234 AT VAR QUS LOCATI ONS CONTRACT CODE 'B
LOCATI ON 04- CC-4- R4. 7/ 30. 0 22 CONTRACT | TEMB
04-SOL-780-1.2/7.4
CONSTRUCT MEDI AN THRI E BEAM BARRI ER FEDERAL AID AC M 780- 2(334) 58E
G 780- 2(334) 58E
ACST- P004- (118) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 11  FUND TOTAL  HBL 5, 935, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUVBER OF Bl DDERS 2 ENG NEERS EST 5, 433, 000. 00 AMOUNT UNDER 3, 314, 744. 00 PERCENT UNDER EST 61. 01
PROGRAM ELENMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,118,256.00 1 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERVORE CA 94550
2 3,111,110.00 2 CORAL CORPORATI ON OF OREGON 503 682- 2252

P O BOX 347
W LSONVI LLE OR 97070

00332441

FAX 503 682-0110



04- 249234
04- CC- 4- R4
07/11/00

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOW BI DDER PAGE 2
07/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FORENS| C ANALYTI CAL
HAYWARD CA

LANE SAFETY COVPANY | NC
BENI CI A CA

RUSS ENTERPRI SES | NC
SAN JOSE CA

SPECI ALI TY MOW NG SERVI CE

FALLBROCK CA

HEALTH AND SAFETY LEAD SAMPLI NG
CONSTRUCTI ON AREA SI GNS
CRASH CUSHI ON AND SAND

TRI M BUSHES ( PORTI ON)



04-249234 Bl D245

04-CC-4-R4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
07/ 11/ 00 07/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEM 15 ( PARTI AL)

2788 VENTURE DRI VE

LI NCOLN CA 95648

LANE SAFETY | TEM5S 6 AND 7 ( PARTI AL)
340 W CHANNEL ROAD STE F

BENI Cl A CA 94510

N V LANDSCAPE | TEMS 17 AND 18 ( PARTI AL)
6001 ALHAMBRA VALLEY ROAD

MARTI NEZ CA 94553

RUSS ENTERPRI SES | NC | TEM 22 (PARTI AL)

1533 BERCER DRI VE

SAN JOSE CA 95112



04-249234 Bl D245

04-CC-4-R4 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
07/ 11/ 00 07/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 (S) 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 5, 500. 00* 5, 500. 00
2 (S) 018638 LEAD SAMPLI NG AND ANALYSI S EA 140 100. 00 14, 000. 00
3 018639 SALVAGE THRI E BEAM RETURN SECTI ON EA 4 100. 00 400. 00
4 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUW SUM 5, 500. 00* 5, 500. 00
5 070018 Tl ME- RELATED OVERHEAD VDAY 210 500. 00 105, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 7,500. 00* 7,500. 00
7 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 66, 000. 00* 66, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 460 15. 00 6, 900. 00
9 018640 REMOVE ASPHALT CONCRETE PAD VB 8 500. 00 4, 000. 00
10 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 43 34.00 1, 462. 00
11 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 2, 800 14. 00 39, 200. 00
12 153221 REMOVE CONCRETE BARRI ER M 12 252.00 3,024.00
13 156577 REMOVE BARRI ER RAI LI NG M 150 63. 00 9, 450. 00
14 158100 SALVAGE CRASH CUSHI ON EA 2 10, 000. 00 20, 000. 00
15 390102 ASPHALT CONCRETE (TYPE A) TONN 18 290. 00 5,220.00
16 018641 BARRI ER MARKER LS LUW SUM 20, 000. 00* 20, 000. 00
17 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 21, 400 45. 00 963, 000. 00
18 839311 DOUBLE THRI E BEAM BARRI ER (WOCD POST) M 12, 700 65. 00 825, 500. 00
19 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 3 100. 00 300. 00
20 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 45 100. 00 4,500. 00
21 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 1 100. 00 100. 00
22 839591 CRASH CUSHI ON, SAND FI LLED EA 3 3, 900. 00 11, 700. 00

TOTAL 2,118, 256. 00



04- 249234 Bl D245
04- CC- 4- R4 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
07/11/00 07/ 12/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 1, 565. 00* 1565. 00
2| 360. 00 50400. 00
3| 180. 00 720. 00
4 | 25, 800. 00* 25800. 00
5 | 500. 00 105000. 00
6 | 8, 100. 00* 8100. 00
7| 300, 000. 00* 300000. 00
8 | 16. 00 7360. 00
9 | 1, 800. 00 14400. 00
10 | 35. 00 1505. 00
11 | 14. 00 39200. 00
12 | 600. 00 7200. 00
13 | 130. 00 19500. 00
14 | 2, 800. 00 5600. 00
15 | 470. 00 8460. 00
16 | 23, 000. 00* 23000. 00
17 | 64. 00 1369600. 00
18 | 86. 00 1092200. 00
19 | 100. 00 300. 00
20 | 400. 00 18000. 00
21 | 300. 00 300. 00
22 | 4,300. 00 12900. 00

3,111, 110. 00



